STATE OF CALI FORNI A BI D

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 21
NUVBER OF BI DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

SUMMARY

08/ 22/ 00
10- 484904
10- MER-33-R16. 2/ 17. 0

I N MERCED COUNTY AT SANTA NELLA
FROM 0.1 KM SOQUTH OF HENRY M LLER
ROAD TO 0.1 KM SOUTH OF PLAZA ROAD

RECONSTRUCT EXI STI NG HI GHWAY LANES

RAS

DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%
FUND TOTAL HA22 5, 160, 000
ENG NEERS EST 3, 621, 000. 00 AMOUNT OVER 751, 989. 00
Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON

4,372,989. 00 1

CONSTRUCTORS | NC

90 GREAT OAKS BLVD SUI TE 105
SAN JOSE CA 95119

BENCO CONTRACTI NG AND

ENG NEERI NG | NC

9888 KENT STREET

ELK GROVE CA 95624

ACEE CONSTRUCTI ON CORPORATI ON

4,588, 252. 00 2

4,593, 887. 00 3

P O BOX 629

CLOVIS CA 93613

VI KI NG CONSTRUCTI ON  COVPANY
I NC

11050 D FOLSOM BOULEVARD
RANCHO CORDOVA CA 95670

4,799, 426. 00 4

DEPARTMENT

TOTAL NUMBER OF WORKI NG DAYS

OF TRANSPORTATI ON Bl D245
PAGE 1
08/ 23/ 00
CONTRACT CODE ' C '
92 CONTRACT | TEMS

FEDERAL Al D ACST- S033- (052) E
P- S033- (052) E

360
PERCENT OVER EST 20. 77

( NAVE/ ADDRESS/ LOCATI ON)

408 227-2735
00772589
FAX 408 227-8125

916 686-5030
00439713
FAX 916 685-1459

559 299-3290
00631980
FAX 559 299- 3503

916 852-5530
00745029
FAX 916 852-5533



10- 484904
10- MER- 33-R
08/ 22/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 23/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL

POMONA CA

AVAR CONSTRUCTI ON
CAMPBELL CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA
FARWEST SAFETY

LODI CA

FRANKLI N REI NFORCI NG
FRESNO CA

MBI

LI VERMORE CA

MCS

BALDW N PARK CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

PENHALL COVPANY

SAN LEANDRO CA

TOM MAYO CONSTRUCTI ON
STOCKTON CA

CONCRETE BARRI ER AND RELATED ( PARTI AL)
PRESTRESSI NG AND RELATED ( PARTI AL)

ASPHALT CONCRETE M LLI NG AND RELATED ( PARTI AL)
STRI PING TRAFFI C MARKERS AND RELATED ( PARTI AL)
CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)
REBAR AND RELATED ( PARTI AL)

METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)
CONCRETE SAW AND SEAL AND RELATED ( PARTI AL)
ELECTRI CAL AND RELATED ( PARTI AL)

BRI DGE DEMOLI TI ON AND RELATED ( PARTI AL)

ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)



10- 484904
10- MER- 33-R
08/ 22/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
08/ 23/ 00

SUMMARY OF REMAI NI NG BI DDERS

LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 AVAR CONSTRUCTI ON PRESTRESSI NG
CAMPBELL CA
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS
LODI CA
FOUNDATI ON CONSTRUCTORS Pl LI NG
OAKLEY CA
FRANKLI N REI NFORCI NG REBAR
FRESNO CA
GRANI TE CONSTRUCTI ON COVPANY ROADWORK
HANFORD CA
MBI METAL BEAM GUARD RAI L
LI VERVORE CA
MORI SOLI CONSTRUCTI ON ELECTRI CAL
LI VERVORE CA
PENHALL COVPANY DEMOLI TI ON
SAN LEANDRO CA
SUPER SEAL AND STRI PE STRI PI NG

FI LLMORE CA



10- 484904 Bl D245

10- MER- 33-R SUMMARY OF REMAI NI NG BI DDERS PACGE 4
08/ 22/ 00 08/ 23/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C L CONSTRUCTI ON CONCRETE BARRI ER RAI L ( PARTI AL)
POMONA CA
AVAR CONSTRUCTI ON PRESTRESSI NG ( PARTI AL)
CAMPBELL CA
BOBBI E MACK GRI NDI NG COLD PLANI NG ( PARTI AL)
VI SALI A CA
E R C CONTRACTI NG EROSI ON CONTROL ( PARTI AL)
RCSEVI LLE CA
FOUNDATI ON CONSTRUCTORS PI LE DRI VI NG ( PARTI AL)
OAKLEY CA
FRANKLI N STEEL REI NFORCI NG STEEL ( PARTI AL)
FRESNO CA
HUNSAKER SAFETY AND S| GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
FRESNO CA
M BUMGARNER METAL BEAM GUARD RAI L ( PARTI AL)
LI VERVORE CA
MORI SOLI CONSTRUCTI ON ELECTRI CAL ( PARTI AL)
LI VERVORE CA
SUPER SEAL AND STRI PE STRI PI NG ( PARTI AL)
FI LLMORE CA
W SCOMBE PAI NTI NG PAI NTI NG ( PARTI AL)

MARTI NEZ CA



10- 484904 Bl D245

10- MER- 33-R SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 22/ 00 08/ 23/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LOOM S CA
ACL BARRI ER RAI L
POMONA CA
AVAR CONSTRUCTI ON PRESTRESSI NG
CAMPBELL CA
EL WLLIS REI NFORCI NG STEEL
FRESNO CA
FOUNDATI ON CONSTRUCTORS Pl LI NG
ANTI CCH CA
GRANI TE CONSTRUCTI ON COVPANY ROADWORK
HANFORD CA
MBI GUARD RAI L
LI VERMORE CA
MORI SOLI ELECTRI C ELECTRI CAL
LI VERMORE CA
PENHALL COVPANY DEMOLI TI ON
SAN LEANDRO CA
SUPER SEAL AND STRI PE STRI PI NG

FI LLMORE CA



10- 484904 Bl D245

10- MER- 33-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 22/ 00 08/ 23/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 50, 000. 00* 50, 000. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 40, 000. 00* 40, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 80, 000. 00* 80, 000. 00
4 (S) 019083 FLASH NG ARROW SI GN EA 2 3, 500. 00 7,000. 00
5 (S) 120116 TYPE || BARRI CADE EA 23 50. 00 1, 150. 00
6 (S) 120120 TYPE 111 BARRI CADE EA 130 60. 00 7, 800. 00
7 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 6, 160 9. 00 55, 440. 00
8 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M2 33 135. 00 4, 455. 00
9 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 200 50. 00 10, 000. 00
10 (S) 120200 FLASH NG BEACON ( PORTABLE) EA 4 1, 200. 00 4, 800. 00
11 (S) 120300 TEMPORARY PAVEMENT MARKER EA 280 4.00 1, 120. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 40, 000. 00* 40, 000. 00
13 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 890 25.00 47, 250. 00
14 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 170 300. 00 51, 000. 00
15 019084 TEMPORARY CRASH CUSHI ON ( ADI EM EA 2 20, 000. 00 40, 000. 00
16 150668 REMOVE FLARED END SECTI ON EA 2 200. 00 400. 00
17 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 2,190 2.25 4,927.50
18 150715 REMOVE THERMOPLASTI C PAVENENT MARKI NG M2 25 13. 50 337. 50
19 150771 REMOVE ASPHALT CONCRETE DI KE M 74 7.00 518. 00
20 150821 REMOVE HEADWALL VB 1.5 650. 00 975. 00
21 (S) 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 180 30. 00 5, 400. 00
22 152299 RESET M LEPCST MARKER EA 1 100. 00 100. 00
23 152301 RESET MARKER EA 1 125. 00 125. 00
24 152320 RESET ROADSI DE SI GN EA 15 150. 00 2, 250. 00
25 152390 RELOCATE ROADSI DE S| GN EA 4 150. 00 600. 00
26 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 470 20. 00 9, 400. 00
(45 MV MAXI MUM)
27 (S) 019085 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 5, 320 6. 50 34, 580. 00
(105 MM MAXI MUM)
28 153223 REMOVE UNSOUND CONCRETE VB 0.1 13, 000. 00 1, 300. 00
29 155003 CAP | NLET EA 1 1, 500. 00 1, 500. 00
30 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 81, 500. 00* 81, 500. 00
31 190101 ROADVAY EXCAVATI ON VB 5, 980 35.00 209, 300. 00
32 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 535 50. 00 26, 750. 00
33 (F) 192049 STRUCTURE EXCAVATI ON ( SOLDI ER PI LE WALL) MB 112 25.00 2, 800. 00
34 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 310 50. 00 15, 500. 00
35 (F) 193029 STRUCTURE BACKFI LL (SOLDI ER Pl LE WALL) VB 34 90. 00 3, 060. 00
36 198001 | MPORTED BORROW VB 5, 840 10. 00 58, 400. 00



10- 484904 Bl D245

10- MER- 33-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 22/ 00 08/ 23/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 23 75. 00 1, 725. 00
38 (S) 203001 EROSI ON CONTROL ( BLANKET) V) 3,110 2.60 8, 086. 00
39 250401 CLASS 4 AGGREGATE SUBBASE VB 2, 350 45. 00 105, 750. 00
40 374206 SEAL RANDOM CRACKS LNKM 3 2, 700. 00 8, 100. 00
41 390103 ASPHALT CONCRETE ( TYPE B) TONN 270 60. 00 16, 200. 00
42 390109 ASPHALT CONCRETE BASE ( TYPE B) TONN 2, 750 60. 00 165, 000. 00
43 390125 RUBBERI ZED ASPHALT CONCRETE ( TYPE D) TONN 1, 740 110. 00 191, 400. 00
44 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS [V 11 140. 00 1, 540. 00
AREA)
45 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 46 10. 00 460. 00
46 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 440 10. 00 4, 400. 00
47 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 16 10. 00 160. 00
48 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 9 200. 00 1, 800. 00
49 401000 CONCRETE PAVENMENT MB 2, 200 225. 00 495, 000. 00
50 019086 CONCRETE PAVEMENT ( FAST- SETTI NG VB 630 800. 00 504, 000. 00
HYDRAULI C CEMENT CONCRETE)
51 404092 SEAL PAVEMENT JOI NT M 2,130 30. 00 63, 900. 00
52 048295 FURNI SH STEEL PILING (W 360 X 262) M 57 225. 00 12, 825. 00
53 (S) 048296 DRI VE STEEL PILE (W 360 X 262) EA 6 1, 500. 00 9, 000. 00
54 490753 FURNI SH PI LI NG ( CLASS 625) M 237 65. 00 15, 405. 00
55 (S) 490754 DRI VE PI LE (CLASS 625) EA 12 1, 200. 00 14, 400. 00
56 495153 FURNI SH CAST- | N STEEL SHELL CONCRETE M 1, 305 150. 00 195, 750. 00
PI LI NG (NPS 16)
57 (S) 495154 DRI VE CAST- | N- STEEL SHELL CONCRETE PILE EA 86 3, 000. 00 258, 000. 00
(NPS 16)
58 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 30, 000. 00* 30, 000. 00
59 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 180 300. 00 54, 000. 00
60 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 474 900. 00 426, 600. 00
61 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 14 450. 00 6, 300. 00
62 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 3.8 1, 200. 00 4, 560. 00
63 511106 DRI LL AND BOND DOVEL M 403 25. 00 10, 075. 00
64 511124 RAPI D SETTI NG CONCRETE ( PATCH) MB 0.1 10, 000. 00 1, 000. 00
65 (S) 519126 JO NT SEAL ASSEMBLY (MR 80 MV) M 5 890. 00 4, 450. 00
66 (S) 519128 JO NT SEAL ASSEMBLY (MR 100 MV) M 4 890. 00 3, 560. 00
67 (SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 89, 080 1.25 111, 350. 00
68 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 1, 230 1. 00 1, 230. 00
69 (SF)540101 ASPHALT MEMBRANE WATERPROOFI NG V) 17 150. 00 2, 550. 00

70 (SF)550110 COLUMN CASI NG KG 8, 600 7.00 60, 200. 00



10- 484904 Bl D245

10- MER- 33-R CONTRACT PROPOSAL OF LOW BI DDER PAGE 8
08/ 22/ 00 08/ 23/ 00
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

71 (F) 575004 TI MBER LAGG NG VB 6 1, 500. 00 9, 000. 00
72 (S) 048297 CLEAN AND PAI NT STEEL SOLDI ER PI LI NG LS LUW SUM 3, 000. 00* 3, 000. 00
73 650069 450 MM REI NFORCED CONCRETE PI PE M 20 350. 00 7,000. 00
74 650075 600 MM REI NFORCED CONCRETE PI PE M 30 450. 00 13, 500. 00
75 650079 900 MM REI NFORCED CONCRETE PI PE M 5 850. 00 4, 250. 00
76 705222 450 MM CONCRETE FLARED END SECTI ON EA 1 475. 00 475. 00
77 019087 M NOR CONCRETE ( CURB, Sl DEWALK, VB 130 500. 00 65, 000. 00

DRI VEWAY AND CRUB RAMP)

78 (' SF) 750001 M SCELLANEQUS | RON AND STEEL KG 216 5.00 1, 080. 00
79 (SF) 750501 M SCELLANEQUS METAL ( BRI DGE) KG 230 8.00 1, 840. 00
80 (S) 832001 METAL BEAM GUARD RAI LI NG M 150 75. 00 11, 250. 00
81 ( SF) 833088 TUBULAR HANDRAI LI NG M 165 70. 00 11, 550. 00
82 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 150 200. 00 30, 000. 00
83 (F) 833140 CONCRETE BARRI ER ( TYPE 26) M 165 275.00 45, 375. 00
84 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 2,200. 00 4, 400. 00
85 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 1, 500. 00 4,500. 00
86 (S) 839569 TERM NAL ANCHCOR ASSEMBLY ( TYPE CA) EA 2 800. 00 1, 600. 00
87 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 190 60. 00 11, 400. 00
88 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 5, 140 2.00 10, 280. 00
89 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 190 2.50 475. 00
90 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 700 5.00 3,500. 00
91 (S) 861503 MODI FY LI GHTI NG LS LUW SUM 25, 000. 00* 25, 000. 00
92 999990 MOBI LI ZATI ON LS LUWP SUM 420, 000. 00* 420, 000. 00

TOTAL 4,372,989. 00



10- 484904 Bl D245
10- MER- 33-R SUMMARY OF REMAI NI NG BIDDERS PAGE 9
08/ 22/ 00 08/ 23/ 00
R CRCECPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | <o | <o
1] 7, 000. 00* 7000. 00| 26, 000. 00* 26000. 00| 7, 500. 00* 7500. 00
2| 35, 000. 00* 35000. 00| 50, 000. 00* 50000. 00| 50, 000. 00* 50000. 00
3| 150, 000. 00* 150000. 00| 141, 000. 00* 141000. 00| 200, 000. 00* 200000. 00
4 | 7,500. 00 15000. 00| 1, 600. 00 3200. 00| 2, 500. 00 5000. 00
5| 30. 00 690. 00| 55. 00 1265. 00| 5. 00 115. 00
6 | 60. 00 7800. 00| 55. 00 7150. 00| 200. 00 26000. 00
7| 8. 00 49280. 00| 7.60 46816. 00| 7.00 43120. 00
8 | 110. 00 3630. 00| 110. 00 3630. 00| 100. 00 3300. 00
9 | 25.00 5000. 00| 21.00 4200. 00| 75. 00 15000. 00
10 | 1, 500. 00 6000. 00| 650. 00 2600. 00| 3, 500. 00 14000. 00
11 | 3.00 840. 00| 3.20 896. 00| 4.00 1120. 00
12 | 30, 000. 00* 30000. 00| 60, 000. 00* 60000. 00| 50, 000. 00* 50000. 00
13 | 35. 00 66150. 00| 50. 00 94500. 00| 60. 00 113400. 00
14 | 200. 00 34000. 00| 200. 00 34000. 00| 200. 00 34000. 00
15 | 17, 000. 00 34000. 00| 16, 500. 00 33000. 00| 20, 000. 00 40000. 00
16 | 600. 00 1200. 00| 250. 00 500. 00| 600. 00 1200. 00
17 | 2.00 4380. 00| 1.90 4161. 00| 2.00 4380. 00
18 | 12. 00 300. 00| 11. 30 282. 50| 10. 00 250. 00
19 | 12. 00 888. 00| 12. 00 888. 00| 12.00 888. 00
20 | 350. 00 525. 00| 350. 00 525. 00| 400. 00 600. 00
21 | 30. 00 5400. 00| 32.00 5760. 00| 30. 00 5400. 00
22 | 55. 00 55. 00| 60. 00 60. 00| 200. 00 200. 00
23 | 55. 00 55. 00| 60. 00 60. 00| 200. 00 200. 00
24 | 165. 00 2475. 00| 160. 00 2400. 00| 200. 00 3000. 00
25 | 220. 00 880. 00| 160. 00 640. 00| 250. 00 1000. 00
26 | 22.00 10340. 00| 30. 00 14100. 00| 22.00 10340. 00
27 | 3.50 18620. 00| 3.40 18088. 00| 3.50 18620. 00
28 | 10, 000. 00 1000. 00| 11, 100. 00 1110. 00| 10, 000. 00 1000. 00
29 | 1, 200. 00 1200. 00| 1, 600. 00 1600. 00| 1, 200. 00 1200. 00
30 | 81, 500. 00* 81500. 00| 81, 000. 00* 81000. 00| 81, 500. 00* 81500. 00
31 | 36.00 215280. 00| 40. 00 239200. 00| 40. 00 239200. 00
32 | 60. 00 32100. 00| 93.00 49755. 00| 80. 00 42800. 00
33 | 40. 00 4480. 00| 32.00 3584. 00| 45. 00 5040. 00
34 | 70. 00 21700. 00| 84. 00 26040. 00| 50. 00 15500. 00
35 | 180. 00 6120. 00| 105. 00 3570. 00| 100. 00 3400. 00
36 | 38.00 221920. 00| 25.00 146000. 00| 40. 00 233600. 00
37 | 400. 00 9200. 00| 200. 00 4600. 00| 400. 00 9200. 00
38 | 7.00 21770. 00| 2.70 8397. 00| 3.00 9330. 00
39 | 60. 00 141000. 00| 55. 00 129250. 00| 60. 00 141000. 00



10- 484904 Bl D245
10- MER- 33-R SUMMARY OF REMAI NI NG BIDDERS PAGE 10
08/ 22/ 00 08/ 23/ 00

R CRCECPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

| <o | <o | <o
40 | 2, 700. 00 8100. 00| 2,500. 00 7500. 00| 2,500. 00 7500. 00
41 | 90. 00 24300. 00| 130. 00 35100. 00| 90. 00 24300. 00
42 | 80. 00 220000. 00| 90. 00 247500. 00| 80. 00 220000. 00
43 | 80. 00 139200. 00| 110. 00 191400. 00| 80. 00 139200. 00
44 | 140. 00 1540. 00| 57.00 627. 00| 150. 00 1650. 00
45 | 8. 00 368. 00| 7.00 322. 00| 6. 00 276. 00
46 | 12. 00 5280. 00| 7.00 3080. 00| 6. 00 2640. 00
47 | 7.00 112. 00| 7.00 112. 00| 6. 00 96. 00
48 | 1.00 9. 00| 100. 00 900. 00| 1.00 9.00
49 | 250. 00 550000. 00| 200. 00 440000. 00| 250. 00 550000. 00
50 | 1, 100. 00 693000. 00| 830. 00 522900. 00| 650. 00 409500. 00
51 | 10. 00 21300. 00| 8. 00 17040. 00| 5. 00 10650. 00
52 | 230. 00 13110. 00| 253. 00 14421. 00| 250. 00 14250. 00
53 | 1, 200. 00 7200. 00| 1,170. 00 7020. 00| 2, 000. 00 12000. 00
54 | 115. 00 27255. 00| 36.00 8532. 00| 40. 00 9480. 00
55 | 1, 500. 00 18000. 00| 4, 180. 00 50160. 00| 4, 000. 00 48000. 00
56 | 120. 00 156600. 00| 98. 00 127890. 00| 100. 00 130500. 00
57 | 3, 000. 00 258000. 00| 2,420. 00 208120. 00| 4, 000. 00 344000. 00
58 | 32, 500. 00* 32500. 00| 35, 000. 00* 35000. 00| 35, 000. 00* 35000. 00
59 | 350. 00 63000. 00| 450. 00 81000. 00| 450. 00 81000. 00
60 | 370. 00 175380. 00| 1, 100. 00 521400. 00| 641. 00 303834. 00
61 | 750. 00 10500. 00| 800. 00 11200. 00| 900. 00 12600. 00
62 | 1, 500. 00 5700. 00| 2,500. 00 9500. 00| 1, 500. 00 5700. 00
63 | 32.00 12896. 00| 65. 00 26195. 00| 50. 00 20150. 00
64 | 16, 000. 00 1600. 00| 16, 000. 00 1600. 00| 25, 000. 00 2500. 00
65 | 1, 000. 00 5000. 00| 700. 00 3500. 00| 1, 500. 00 7500. 00
66 | 1, 100. 00 4400. 00| 750. 00 3000. 00| 1, 500. 00 6000. 00
67 | 1.40 124712. 00| 1.25 111350. 00| 1.50 133620. 00
68 | 1.00 1230. 00| .95 1168. 50| 2.00 2460. 00
69 | 72.00 1224. 00| 78.00 1326. 00| 100. 00 1700. 00
70 | 9. 00 77400. 00| 7.00 60200. 00| 12. 00 103200. 00
71 | 1, 500. 00 9000. 00| 1, 700. 00 10200. 00| 750. 00 4500. 00
72 | 2, 500. 00* 2500. 00| 2, 000. 00* 2000. 00| 5, 000. 00* 5000. 00
73 | 300. 00 6000. 00| 300. 00 6000. 00| 300. 00 6000. 00
74 | 320. 00 9600. 00| 325. 00 9750. 00| 300. 00 9000. 00
75 | 450. 00 2250. 00| 625. 00 3125. 00| 450. 00 2250. 00
76 | 200. 00 200. 00| 650. 00 650. 00| 200. 00 200. 00
77 | 500. 00 65000. 00| 400. 00 52000. 00| 500. 00 65000. 00
78 | 3.00 648. 00| 5. 00 1080. 00| 3.00 648. 00



10- 484904 Bl D245

10- MER- 33-R SUMMARY OF REMAI NI NG BIDDERS PAGE 11
08/ 22/ 00 08/ 23/ 00
R CRCECPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o R RS R LR | <o
79 | 20. 00 4600. 00| 5. 00 1150. 00| 10. 00 2300. 00
80 | 75.00 11250. 00| 80. 00 12000. 00| 80. 00 12000. 00
81 | 70. 00 11550. 00| 72.00 11880. 00| 70. 00 11550. 00
82 | 180. 00 27000. 00| 180. 00 27000. 00| 160. 00 24000. 00
83 | 300. 00 49500. 00| 320. 00 52800. 00| 320. 00 52800. 00
84 | 2, 200. 00 4400. 00| 2, 360. 00 4720. 00| 2, 200. 00 4400. 00
85 | 1, 500. 00 4500. 00| 1, 610. 00 4830. 00| 1, 500. 00 4500. 00
86 | 800. 00 1600. 00| 860. 00 1720. 00| 800. 00 1600. 00
87 | 50. 00 9500. 00| 50. 00 9500. 00| 50. 00 9500. 00
88 | 2.00 10280. 00| 1.80 9252. 00| 2.00 10280. 00
89 | 2.00 380. 00| 2.10 399. 00| 2.00 380. 00
90 | 4.00 2800. 00| 4.20 2940. 00| 4.00 2800. 00
91 | 25, 000. 00* 25000. 00| 22, 000. 00* 22000. 00| 30, 000. 00* 30000. 00
92 | 425, 000. 00* 425000. 00| 350, 000. 00* 350000. 00| 470, 000. 00* 470000. 00

TOT 4,588, 252. 00 4,593, 887. 00 4,799, 426. 00



